

项目 基本 情况	序号	选 用 定 价 情 况	一、土建	
			1	
	2			
	3			
	4			
	5			
	6			
	7			
	8			
	9			
	10			
	11			

12	纸	
13		
14		
15		
16	身	
17	防静	
18	成品铝	
19		
20		
21	金	
22	冲	
23	定制办公 (内置自	
24	水	
25	全	
26	不	
27	穿面	
28	穿面	





\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

63	大龙骨		m	11.861	4.69	55.63	24预算定额基价	4.69		
64	轻钢龙骨(不上人型)	平面600×600	m <sup>2</sup>	122.509	21.24	2622.09	24预算定额基价	21.24		
65	轻钢龙骨(不上人型)	平面600×600以上	m <sup>2</sup>	33.488	20.35	681.48	24预算定额基价	20.35		
66	轻钢龙骨(不上人型)	跌级600×600	m <sup>2</sup>	4.289	22.12	94.87	24预算定额基价	22.12		
67	轻钢壁龙骨	75×50	m	3.35	4.78	16.01	24预算定额基价	4.78		
68	轻钢天地龙骨	75×40	m	1.939	4.6	8.92	24预算定额基价	4.6		
69	轻钢中小龙骨		m	35.297	2.3	81.18	24预算定额基价	2.3		
70	镀锌轻钢龙骨	75×40	m	380.365	5.66	2155.70	24预算定额基价	5.66		
71	镀锌轻钢龙骨	75×50	m	714.123	5.66	4041.94	24预算定额基价	5.66		
72	铝合金龙骨(不上人型)	平面 600×600	m <sup>2</sup>	58.641	18.58	1089.55	24预算定额基价	18.58		
73	铝合金龙骨(不上人型)	平面 600×600以上	m <sup>2</sup>	91.073	17.7	1611.99	24预算定额基价	17.7		
74	铝合金方板天棚龙骨(不上人型)	嵌入式 500×500	m <sup>2</sup>	5.273	20.35	107.31	24预算定额基价	20.35		
75	铝合金方板天棚龙骨(不上人型)	嵌入式 600×600以上	m <sup>2</sup>	72.495	15.49	1122.95	24预算定额基价	15.49		
76	吊杆		套	53.902	5.94	314.79	24预算定额基价	5.94		
77	轻钢龙骨平面连接件		个	43.548	0.84	36.58	24预算定额基价	0.84		
78	铝合金收边线		m	119.405	4.42	527.77	24预算定额基价	4.42		
79	丙烯酸聚氨酯底漆		kg	11.977	19.63	235.11	24预算定额基价	19.63		
80	丙烯酸聚氨酯中间漆		kg	22.744	20	474.88	24预算定额基价	20		
81	真石漆		kg	189.355	5.58	1056.50	24预算定额基价	5.58		
82	真石面漆		kg	14.202	16.37	232.49	24预算定额基价	16.37		
83	内墙用乳胶漆面漆		kg	216.218	7.39	1597.85	23预算定额基价	7.39		
84	乳胶漆底漆		kg	36.157	9.91	358.32	24预算定额基价	9.91		
85	氟碳金属面漆		kg	26.161	57.37	1500.86	24预算定额基价	57.37		
86	氟碳漆月光面腻子粉		kg	128.402	3.05	391.63	24预算定额基价	3.05		
87	氟碳罩面清漆		kg	9.035	66.37	599.65	24预算定额基价	66.37		
88	抗碱底涂料		kg	63.973	12.05	770.87	24预算定额基价	12.05		





---

43	42	41	40	39	38	37	36	35	34	33	32	31	30	29
----	----	----	----	----	----	----	----	----	----	----	----	----	----	----



		合计	
专家签署意见			
签署意见			

